



Request for Bid

Company Name: ACD.net

Date: 5/17/2023

Project Name: FTTH Wyoming FO34425

Anticipated Start Date: _____

Return to: rfp@acd.net

Underground Construction:

ACD provides innerduct, couplers, hand holes. Installation to follow installation guidelines attached.

Description	Map Footage/ QTY	Rate	Extended
1/2-Way SDR-11 1.25" Innerduct Placement		\$	\$ 1
1-Way SDR-11 3" Innerduct Placement		\$	\$ 1
1-Way SDR-11 4" Innerduct Placement		\$	\$ 1
24"Wx36"Dx24"H Hand Hole Installation		\$	\$ 1
13"Wx24"Dx24"H Hand Hole Installation		\$	\$ 1
Obstructed Bore		\$	\$ 1
Rock Bore		\$	\$ 1
Other:		\$	\$ 1
Total:			\$ 8

ACD will issue a Purchase Order for map footage for standard installation. Any variance must be pre-approved via additional Purchase or Change Order.

Aerial Construction:

ACD will pay map strand footage for fiber and strand installation per Industry Guidelines

Description	Strand Footage/ QTY	Rate	Extended
Aerial Construction Composite Price Includes vgr, anchors, down guys, bonding, Make Ready, Tree Trimming, storage, etc)		\$	\$ 1
Strand Placement Price Includes vgr, anchors, down guys, bonding, Make Ready, Tree Trimming, storage, etc)	14,357'	\$	\$ 1
Fiber Placement (includes storage)		\$	\$ 1
Service Loops Installation Per		\$	\$ 1
Make Ready Per Instance		\$	\$ 1
Fiber/ String install in duct per foot		\$	\$ 1
Other:		\$	\$ 1
Other:		\$	\$ 1
Total:			\$ 8

ACD will issue a Purchase Order for map footage for standard installation. Any variance must be pre-approved via additional PO or change order.

Special Instructions: